
Project Number:  SP-373

Project Name: Jordan River Pedestrian Suspension Bridge Project

Opening Date / Time: October 1, 2013 @ 10:00 AM

Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

1 Quality Control 1 LS 1,500.00$     $1,500.00 $5,000.00 $5,000.00 $3,500.00 $3,500.00

2 Temporary Controls 1 LS 2,500.00$     $2,500.00 $11,000.00 $11,000.00 $5,400.00 $5,400.00

3 Environmental Protection 1 LS 2,500.00$     $2,500.00 $4,000.00 $4,000.00 $940.00 $940.00

4 Mobilization and Demobilization 1 LS 16,000.00$   $16,000.00 $73,000.00 $73,000.00 $45,000.00 $45,000.00

5 Construction Layout 1 LS 6,000.00$     $6,000.00 $2,800.00 $2,800.00 $3,700.00 $3,700.00

6 Boardwalk 1 LS 74,800.00$   $74,800.00 $47,500.00 $47,500.00 $48,000.00 $48,000.00

7 Pedestrian Bridge 1 LS 190,900.00$ $190,900.00 $115,000.00 $115,000.00 $140,250.00 $140,250.00

Wire rope suspension and cables 2 EA 8,500.00$     *** $4,800.00 *** $5,700.00 ***

Wire rope suspenders rods and hardware 60 EA 500.00$        *** $358.00 *** $480.00 ***

Wire rope cable towers stays and hardware 2 EA 1,200.00$     *** $9,100.00 *** $74,000.00 ***

Wood superstructure and hardware and safety mesh 1 LS 85,000.00$   *** $47,260.00 *** $48,000.00 ***

Bridge towers 3.5 TN 15,000.00$   *** $3,400.00 *** $5,500.00 ***

Reinforced Concrete tower foundation pile caps 2 EA 20,000.00$   *** $1,680.00 *** $4,500.00 ***

Reinforced concrete anchor block pile caps 2 EA 22,000.00$   *** $1,600.00 *** $4,500.00 ***

8 Driven Piles 32 EA 2,500.00$     $80,000.00 $1,900.00 $60,800.00 $2,700.00 $86,400.00

9 Common Fill 152 CY 20.00$          $3,040.00 $22.40 $3,404.80 $49.00 $7,448.00

10 Site Clearing and Grubbing 784 SY 15.31$          $12,003.04 $2.25 $1,764.00 $4.30 $3,371.20

11 Remove Tree 6 EA 500.00$        $3,000.00 $280.00 $1,680.00 $660.00 $3,960.00

12 Excavation 1 LS 15,000.00$   $15,000.00 $11,200.00 $11,200.00 $5,700.00 $5,700.00

13 Aggregate Base Courses 148 CY 40.00$          $5,920.00 $36.00 $5,328.00 $57.00 $8,436.00

14 Asphalt Concrete 82 TN 95.00$          $7,790.00 $105.00 $8,610.00 $94.00 $7,708.00

15 Turf and Grass 353 SY 10.00$          $3,530.00 $5.00 $1,765.00 $1.60 $564.80

16 Substantial Completion on or before December 31, 2013 1 LS 10,000.00$   $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00

17

Substantial Completion in 60 Calendar Days from Notice to 

Proceed 1 LS 10,000.00$   $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00

 TOTAL

WEST VALLEY CITY, UTAH
BID TABULATION SHEET
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Item Description
Est. 

Qty.
Unit

Response 2

COP Construction 

$390,378.00

Ralph Wadsworth Const. ENGINEER'S ESTIMATE

$444,483.04 $372,851.80



Unit Price Total Amt. Unit Price Total Amt.

1 Quality Control 1 LS $7,600.00 $7,600.00 $8,000.00 $8,000.00

2 Temporary Controls 1 LS $27,000.00 $27,000.00 $8,500.00 $8,500.00

3 Environmental Protection 1 LS $3,100.00 $3,100.00 $2,500.00 $2,500.00

4 Mobilization and Demobilization 1 LS $57,000.00 $57,000.00 $45,500.00 $45,500.00

5 Construction Layout 1 LS $4,400.00 $4,400.00 $10,650.00 $10,650.00

6 Boardwalk 1 LS $50,000.00 $50,000.00 $56,000.00 $56,000.00

7 Pedestrian Bridge 1 LS $165,000.00 $165,000.00 $233,800.00 $233,800.00

Wire rope suspension and cables 2 EA *** $17,200.00 ***

Wire rope suspenders rods and hardware 60 EA *** $360.00 ***

Wire rope cable towers stays and hardware 2 EA *** $16,400.00 ***

Wood superstructure and hardware and safety mesh 1 LS *** $44,500.00 ***

Bridge towers 3.5 TN *** $19,000.00 ***

Reinforced Concrete tower foundation pile caps 2 EA *** $8,500.00 ***

Reinforced concrete anchor block pile caps 2 EA *** $8,500.00 ***

8 Driven Piles 32 EA $2,300.00 $73,600.00 $3,400.00 $108,800.00

9 Common Fill 152 CY $110.00 $16,720.00 $75.00 $11,400.00

10 Site Clearing and Grubbing 784 SY $15.00 $11,760.00 $3.50 $2,744.00

11 Remove Tree 6 EA $320.00 $1,920.00 $800.00 $4,800.00

12 Excavation 1 LS $6,700.00 $6,700.00 $31,000.00 $31,000.00

13 Aggregate Base Courses 148 CY $54.00 $7,992.00 $75.00 $11,100.00

14 Asphalt Concrete 82 TN $97.00 $7,954.00 $120.00 $9,840.00

15 Turf and Grass 353 SY $3.80 $1,341.40 $2.25 $794.25

16 Substantial Completion on or before December 31, 2013 1 LS $10,000.00 $10,000.00 $10,000.00 $10,000.00

17
Substantial Completion in 60 Calendar Days from Notice to 

Proceed 1 LS $10,000.00 $10,000.00 $10,000.00 $10,000.00

Granite Construction 

$565,428.25
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 TOTAL $462,087.40

Gerber Construction 

Response 4


